PAGE: 1 DEPARTMENT OF TRANSPORTATION DATE: 2/11/2003
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
I-5
PUYALLUP R RR OC 5/456W
DECK OVERLAY
02C507
BIDDERS AND BIDS LOCATION: PIERCE
BIDDER BIDDER BID OPENING DATE: 03/12/2003
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM# | UNIT PRICE UNIT PRICE UNIT PRICE
LUMP SUM MOBILIZATION 1
LUMP SUM REMOVING MISCELLANEOUS TRAFFIC ITE 2
LUMP SUM POLYESTER CONCRETE TRIAL OVERLAY 3
10300 s.Y. POLYESTER CONCRETE OVERLAY 4
1580 L.F. EXPANSION JOINT MODIFICATION 5
10300 s.Y. SCARIFYING CONC. SURFACE 6
12 EACH CORE DRILLED BRIDGE DECK DRAIN 7
50000 EST. FURTHER DECK PREPARATION 8
500 EST. ANTI-STRIPPING ADDITIVE 9
425 S.Y. MILLING PCC PANELS 10
1985 S.Y. PLANING BITUMINOUS PAVEMENT 11
90 TON ASPHALT CONC. FOR PRELEVELING CL. 12
280 TON ASPHALT CONC. PAVEMENT CL. A PG 6 13
500 CALC JOB MIX COMPLIANCE PRICE ADJUSTMEN 14
14 DAY ESC LEAD 15
25000 EST. EROSION/WATER POLLUTION CONTROL 16
LUMP SUM SPCC PLAN 17
LUMP SUM TEMPORARY EROSION AND SEDIMENT COl 18
LUMP SUM INITIAL DELIVERY AND PLACEMENT OF 19
80000 L.F. MOVING QMB WITH TTV 20
10000 EST. FORCE ACCOUNT REPLACEMENT PARTS F| 21
550 L.F. TEMPORARY CONC. BARRIER 22
1 EACH TEMPORARY IMPACT ATTENUATOR 23
5000 EST. REPAIR IMPACT ATTENUATOR 24
1 EACH RESETTING IMPACT ATTENUATOR 25
2 EACH TRUCK MOUNTED IMPACT ATTENUATOR 26
320 HR OPERATION OF TRUCK MOUNTED IMPACT 27
5985 L.F. PAINT LINE 28




oacE: o DEPARTMENT OF TRANSPORTATION DATE: 2/11/2003

OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B

I-5

PUYALLUP R RR OC 5/456W

DECK OVERLAY

02C507

QUANTITY DESCRIPTION ITEM# | UNIT PRICE UNIT PRICE UNIT PRICE

6000 L.F. PROFILED PLASTIC LINE 29

479 L.F. PROFILED PLASTIC WIDE LINE 30

8 EACH PLASTIC JUNCTION BOX MARKER 31

18 EACH PLASTIC DRAINAGE MARKING 32

2 HUND RAISED PAVEMENT MARKER TYPE 1 33

1.13 HUND RAISED PAVEMENT MARKER TYPE 2 34

19665 L.F. TEMPORARY PAVEMENT MARKING 35

LUMP SUM PERMANENT SIGNING 36

1440 HR SEQUENTIAL ARROW SIGN 37

LUMP SUM TEMPORARY TRAFFIC CONTROL DEVICES 38

LUMP SUM TRAFFIC CONTROL SUPERVISOR 39

1600 HR TRAFFIC CONTROL LABOR 40

1072 S.F. CONSTRUCTION SIGNS CLASS A 41

6 EACH PORTABLE CHANGEABLE MESSAGE SIGN 42

4200 HR OPERATION OF PORTABLE CHANGEABLE M 43

32 DAY LANE RENTAL CLOSURES, PART "B" 44

1 EACH ADJUST INLET 45

1 EACH ADJUST CATCH BASIN 46

10000 EST. ROADSIDE CLEANUP 47

5 EST. REIMBURSEMENT FOR THIRD PARTY DAMA| 48

-2 CALC MINOR CHANGE 49




